
 

 

Solicitation for: 
2019 c. 90 Roadway Paving Project 1 
IFB 19-23 
City of Woburn, Massachusetts 
 
Posted: June 12, 2019 
Due: June 27, 2019 @ 11:00 AM 
Questions:  June 20, 2019 @ 4:00 PM 
odeluca@cityofwoburn.com 

Deliver to: 
City of Woburn 
Purchasing Department 
ATTN: Orazio DeLuca, MCPPO 
10 Common Street 
Woburn, MA 01801 

























































































































































































































































































































Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PLUMBER/GASFITTER - Local 12Apprentice -

03/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.84 $11.82 $5.98 $0.00 $37.64 35

 2 $22.68 $11.82 $6.79 $0.00 $41.29 40

 3 $31.18 $11.82 $9.25 $0.00 $52.25 55

 4 $36.85 $11.82 $10.85 $0.00 $59.52 65

 5 $42.52 $11.82 $12.50 $0.00 $66.84 75

09/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.37 $11.82 $5.98 $0.00 $38.17 35

 2 $23.28 $11.82 $6.79 $0.00 $41.89 40

 3 $32.00 $11.82 $9.25 $0.00 $53.07 55

 4 $37.82 $11.82 $10.85 $0.00 $60.49 65

 5 $43.64 $11.82 $12.50 $0.00 $67.96 75

Notes: 

     ** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr

     Step4 with lic$63.17, Step5 with lic$70.47

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.)
PIPEFITTERS LOCAL 537

$83.88 03/01/2019 $10.95 $0.00 $53.19 $19.74

$85.38 09/01/2019 $10.95 $0.00 $54.69 $19.74

$86.88 03/01/2020 $10.95 $0.00 $56.19 $19.74

$88.38 09/01/2020 $10.95 $0.00 $57.69 $19.74

$89.86 03/01/2021 $10.95 $0.00 $59.17 $19.74
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 1

$63.10 06/01/2019 $7.85 $0.00 $39.90 $15.35

$64.10 12/01/2019 $7.85 $0.00 $40.90 $15.35

$65.09 06/01/2020 $7.85 $0.00 $41.89 $15.35

$66.07 12/01/2020 $7.85 $0.00 $42.87 $15.35

$67.09 06/01/2021 $7.85 $0.00 $43.89 $15.35

$68.10 12/01/2021 $7.85 $0.00 $44.90 $15.35
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER
LABORERS - ZONE 1

$63.85 06/01/2019 $7.85 $0.00 $40.65 $15.35

$64.85 12/01/2019 $7.85 $0.00 $41.65 $15.35

$65.84 06/01/2020 $7.85 $0.00 $42.64 $15.35

$66.82 12/01/2020 $7.85 $0.00 $43.62 $15.35

$67.84 06/01/2021 $7.85 $0.00 $44.64 $15.35

$68.85 12/01/2021 $7.85 $0.00 $45.65 $15.35
For apprentice rates see "Apprentice- LABORER"

Issue Date: Wage Request Number:06/03/2019 Page 31 of 4020190603-008



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$75.78 06/01/2019 $12.00 $0.00 $48.18 $15.60

$76.93 12/01/2019 $12.00 $0.00 $49.33 $15.60

$78.03 06/01/2020 $12.00 $0.00 $50.43 $15.60

$79.18 12/01/2020 $12.00 $0.00 $51.58 $15.60

$80.28 06/01/2021 $12.00 $0.00 $52.68 $15.60

$81.43 12/01/2021 $12.00 $0.00 $53.83 $15.60
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$75.78 06/01/2019 $12.00 $0.00 $48.18 $15.60

$76.93 12/01/2019 $12.00 $0.00 $49.33 $15.60

$78.03 06/01/2020 $12.00 $0.00 $50.43 $15.60

$79.18 12/01/2020 $12.00 $0.00 $51.58 $15.60

$80.28 06/01/2021 $12.00 $0.00 $52.68 $15.60

$81.43 12/01/2021 $12.00 $0.00 $53.83 $15.60
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$59.88 06/01/2019 $12.00 $0.00 $32.28 $15.60

$60.67 12/01/2019 $12.00 $0.00 $33.07 $15.60

$61.42 06/01/2020 $12.00 $0.00 $33.82 $15.60

$62.20 12/01/2020 $12.00 $0.00 $34.60 $15.60

$62.95 06/01/2021 $12.00 $0.00 $35.35 $15.60

$63.74 12/01/2021 $12.00 $0.00 $36.14 $15.60
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY MIX CONCRETE DRIVERS after 4/30/10

(Drivers Hired After 4/30/2010)TEAMSTERS LOCAL 25c

$46.38 07/01/2017 $8.48 $0.00 $28.18 $9.72

READY-MIX CONCRETE DRIVER
TEAMSTERS LOCAL 25c

$47.68 07/01/2017 $8.48 $0.00 $29.48 $9.72

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$75.29 06/01/2019 $12.00 $0.00 $47.69 $15.60

$76.43 12/01/2019 $12.00 $0.00 $48.83 $15.60

$77.51 06/01/2020 $12.00 $0.00 $49.91 $15.60

$78.65 12/01/2020 $12.00 $0.00 $51.05 $15.60

$79.74 06/01/2021 $12.00 $0.00 $52.14 $15.60

$80.88 12/01/2021 $12.00 $0.00 $53.28 $15.60
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 1

$63.10 06/01/2019 $7.85 $0.00 $39.90 $15.35

$64.10 12/01/2019 $7.85 $0.00 $40.90 $15.35

$65.09 06/01/2020 $7.85 $0.00 $41.89 $15.35

$66.07 12/01/2020 $7.85 $0.00 $42.87 $15.35

$67.09 06/01/2021 $7.85 $0.00 $43.89 $15.35

$68.10 12/01/2021 $7.85 $0.00 $44.90 $15.35
For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$75.29 06/01/2019 $12.00 $0.00 $47.69 $15.60

$76.43 12/01/2019 $12.00 $0.00 $48.83 $15.60

$77.51 06/01/2020 $12.00 $0.00 $49.91 $15.60

$78.65 12/01/2020 $12.00 $0.00 $51.05 $15.60

$79.74 06/01/2021 $12.00 $0.00 $52.14 $15.60

$80.88 12/01/2021 $12.00 $0.00 $53.28 $15.60
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

Issue Date: Wage Request Number:06/03/2019 Page 32 of 4020190603-008



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$70.76 02/01/2019 $11.50 $0.00 $43.36 $15.90

ROOFER - Local 33Apprentice -

02/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.68 $11.50 $3.69 $0.00 $36.87 50

 2 $26.02 $11.50 $15.90 $0.00 $53.42 60

 3 $28.18 $11.50 $15.90 $0.00 $55.58 65

 4 $32.52 $11.50 $15.90 $0.00 $59.92 75

 5 $36.86 $11.50 $15.90 $0.00 $64.26 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     (Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$71.01 02/01/2019 $11.50 $0.00 $43.61 $15.90

For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - A

$86.34 02/01/2019 $13.20 $2.52 $46.50 $24.12

$87.98 08/01/2019 $13.20 $2.56 $48.10 $24.12

$89.68 02/01/2020 $13.20 $2.61 $49.75 $24.12

$91.33 08/01/2020 $13.20 $2.66 $51.35 $24.12

$93.03 02/01/2021 $13.20 $2.71 $53.00 $24.12

$94.83 08/01/2021 $13.20 $2.76 $54.75 $24.12

$96.63 02/01/2022 $13.20 $2.81 $56.50 $24.12
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 17-AApprentice -

02/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.53 $13.20 $5.89 $0.00 $38.62 42

 2 $19.53 $13.20 $5.89 $0.00 $38.62 42

 3 $21.86 $13.20 $11.13 $1.39 $47.58 47

 4 $21.86 $13.20 $11.13 $1.39 $47.58 47

 5 $24.18 $13.20 $12.08 $1.48 $50.94 52

 6 $24.18 $13.20 $12.33 $1.49 $51.20 52

 7 $27.90 $13.20 $13.70 $1.64 $56.44 60

 8 $30.23 $13.20 $14.65 $1.74 $59.82 65

 9 $34.88 $13.20 $16.56 $1.94 $66.58 75

 10 $39.53 $13.20 $17.96 $2.12 $72.81 85

08/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.20 $13.20 $5.89 $0.00 $39.29 42

 2 $20.20 $13.20 $5.89 $0.00 $39.29 42

 3 $22.61 $13.20 $11.13 $1.41 $48.35 47

 4 $22.61 $13.20 $11.13 $1.41 $48.35 47

 5 $25.01 $13.20 $12.08 $1.51 $51.80 52

 6 $25.01 $13.20 $12.33 $1.52 $52.06 52

 7 $28.86 $13.20 $13.70 $1.67 $57.43 60

 8 $31.27 $13.20 $14.65 $1.77 $60.89 65

 9 $36.08 $13.20 $16.56 $1.98 $67.82 75

 10 $40.89 $13.20 $17.96 $2.16 $74.21 85

Notes: 

     Steps are 6 mos.

     

Apprentice to Journeyworker Ratio:1:4

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$60.25 06/01/2019 $11.91 $0.00 $35.64 $12.70

$60.75 08/01/2019 $12.41 $0.00 $35.64 $12.70

$61.77 12/01/2019 $12.41 $0.00 $35.64 $13.72

$62.67 06/01/2020 $12.41 $0.00 $36.54 $13.72

$63.17 08/01/2020 $12.91 $0.00 $36.54 $13.72

$64.27 12/01/2020 $12.91 $0.00 $36.54 $14.82

$65.07 06/01/2021 $12.91 $0.00 $37.34 $14.82

$65.57 08/01/2021 $13.41 $0.00 $37.34 $14.82

$66.76 12/01/2021 $13.41 $0.00 $37.34 $16.01
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$60.54 06/01/2019 $11.91 $0.00 $35.93 $12.70

$61.04 08/01/2019 $12.41 $0.00 $35.93 $12.70

$62.06 12/01/2019 $12.41 $0.00 $35.93 $13.72

$62.96 06/01/2020 $12.41 $0.00 $36.83 $13.72

$63.46 08/01/2020 $12.91 $0.00 $36.83 $13.72

$64.56 12/01/2020 $12.91 $0.00 $36.83 $14.82

$65.36 06/01/2021 $12.91 $0.00 $37.63 $14.82

$65.86 08/01/2021 $13.41 $0.00 $37.63 $14.82

$67.05 12/01/2021 $13.41 $0.00 $37.63 $16.01

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1

$88.05 03/01/2019 $9.47 $0.00 $58.98 $19.60

$89.55 10/01/2019 $9.47 $0.00 $60.48 $19.60

$91.05 03/01/2020 $9.47 $0.00 $61.98 $19.60

$92.55 10/01/2020 $9.47 $0.00 $63.48 $19.60

$94.05 03/01/2021 $9.47 $0.00 $64.98 $19.60

Issue Date: Wage Request Number:06/03/2019 Page 35 of 4020190603-008



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPRINKLER FITTER - Local 550 (Section A) Zone 1Apprentice -

03/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.64 $9.47 $9.10 $0.00 $39.21 35

 2 $23.59 $9.47 $9.10 $0.00 $42.16 40

 3 $26.54 $9.47 $9.10 $0.00 $45.11 45

 4 $29.49 $9.47 $9.10 $0.00 $48.06 50

 5 $32.44 $9.47 $9.10 $0.00 $51.01 55

 6 $35.39 $9.47 $10.60 $0.00 $55.46 60

 7 $38.34 $9.47 $10.60 $0.00 $58.41 65

 8 $41.29 $9.47 $10.60 $0.00 $61.36 70

 9 $44.24 $9.47 $10.60 $0.00 $64.31 75

 10 $47.18 $9.47 $10.60 $0.00 $67.25 80

10/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.17 $9.47 $9.10 $0.00 $39.74 35

 2 $24.19 $9.47 $9.10 $0.00 $42.76 40

 3 $27.22 $9.47 $9.10 $0.00 $45.79 45

 4 $30.24 $9.47 $9.10 $0.00 $48.81 50

 5 $33.26 $9.47 $9.10 $0.00 $51.83 55

 6 $36.29 $9.47 $10.60 $0.00 $56.36 60

 7 $39.31 $9.47 $10.60 $0.00 $59.38 65

 8 $42.34 $9.47 $10.60 $0.00 $62.41 70

 9 $45.36 $9.47 $10.60 $0.00 $65.43 75

 10 $48.38 $9.47 $10.60 $0.00 $68.45 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$75.29 06/01/2019 $12.00 $0.00 $47.69 $15.60

$76.43 12/01/2019 $12.00 $0.00 $48.83 $15.60

$77.51 06/01/2020 $12.00 $0.00 $49.91 $15.60

$78.65 12/01/2020 $12.00 $0.00 $51.05 $15.60

$79.74 06/01/2021 $12.00 $0.00 $52.14 $15.60

$80.88 12/01/2021 $12.00 $0.00 $53.28 $15.60
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$75.29 06/01/2019 $12.00 $0.00 $47.69 $15.60

$76.43 12/01/2019 $12.00 $0.00 $48.83 $15.60

$77.51 06/01/2020 $12.00 $0.00 $49.91 $15.60

$78.65 12/01/2020 $12.00 $0.00 $51.05 $15.60

$79.74 06/01/2021 $12.00 $0.00 $52.14 $15.60

$80.88 12/01/2021 $12.00 $0.00 $53.28 $15.60
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 103

$68.15 03/01/2019 $13.00 $0.00 $38.33 $16.82

TELECOMMUNICATION TECHNICIAN - Local 103Apprentice -

03/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.33 $13.00 $0.46 $0.00 $28.79 40

 2 $15.33 $13.00 $0.46 $0.00 $28.79 40

 3 $17.25 $13.00 $13.42 $0.00 $43.67 45

 4 $17.25 $13.00 $13.42 $0.00 $43.67 45

 5 $19.17 $13.00 $13.73 $0.00 $45.90 50

 6 $21.08 $13.00 $14.03 $0.00 $48.11 55

 7 $23.00 $13.00 $14.34 $0.00 $50.34 60

 8 $24.91 $13.00 $14.66 $0.00 $52.57 65

 9 $26.83 $13.00 $14.96 $0.00 $54.79 70

 10 $28.75 $13.00 $15.27 $0.00 $57.02 75

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$83.90 02/01/2019 $10.75 $0.00 $52.49 $20.66

$85.39 08/01/2019 $10.75 $0.00 $53.84 $20.80

$86.03 02/01/2020 $10.75 $0.00 $54.48 $20.80

$87.53 08/01/2020 $10.75 $0.00 $55.83 $20.95

$88.17 02/01/2021 $10.75 $0.00 $56.47 $20.95

$89.73 08/01/2021 $10.75 $0.00 $57.87 $21.11

$90.32 02/01/2022 $10.75 $0.00 $58.46 $21.11
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

02/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.25 $10.75 $20.03 $0.00 $57.03 50

 2 $31.49 $10.75 $20.03 $0.00 $62.27 60

 3 $36.74 $10.75 $20.03 $0.00 $67.52 70

 4 $41.99 $10.75 $20.03 $0.00 $72.77 80

 5 $47.24 $10.75 $20.03 $0.00 $78.02 90

08/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.92 $10.75 $20.80 $0.00 $58.47 50

 2 $32.30 $10.75 $20.80 $0.00 $63.85 60

 3 $37.69 $10.75 $20.80 $0.00 $69.24 70

 4 $43.07 $10.75 $20.80 $0.00 $74.62 80

 5 $48.46 $10.75 $20.80 $0.00 $80.01 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$64.40 06/01/2019 $7.85 $0.00 $41.00 $15.55

$65.40 12/01/2019 $7.85 $0.00 $42.00 $15.55

$66.39 06/01/2020 $7.85 $0.00 $42.99 $15.55

$67.37 12/01/2020 $7.85 $0.00 $43.97 $15.55

$68.39 06/01/2021 $7.85 $0.00 $44.99 $15.55

$69.40 12/01/2021 $7.85 $0.00 $46.00 $15.55
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$63.12 06/01/2019 $7.85 $0.00 $39.72 $15.55

$64.12 12/01/2019 $7.85 $0.00 $40.72 $15.55

$65.11 06/01/2020 $7.85 $0.00 $41.71 $15.55

$66.09 12/01/2020 $7.85 $0.00 $42.69 $15.55

$67.11 06/01/2021 $7.85 $0.00 $43.71 $15.55

$68.12 12/01/2021 $7.85 $0.00 $44.72 $15.55
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$63.00 06/01/2019 $7.85 $0.00 $39.60 $15.55

$64.00 12/01/2019 $7.85 $0.00 $40.60 $15.55

$64.99 06/01/2020 $7.85 $0.00 $41.59 $15.55

$65.97 12/01/2020 $7.85 $0.00 $42.57 $15.55

$66.99 06/01/2021 $7.85 $0.00 $43.59 $15.55

$68.00 12/01/2021 $7.85 $0.00 $44.60 $15.55
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$75.29 06/01/2019 $12.00 $0.00 $47.69 $15.60

$76.43 12/01/2019 $12.00 $0.00 $48.83 $15.60

$77.51 06/01/2020 $12.00 $0.00 $49.91 $15.60

$78.65 12/01/2020 $12.00 $0.00 $51.05 $15.60

$79.74 06/01/2021 $12.00 $0.00 $52.14 $15.60

$80.88 12/01/2021 $12.00 $0.00 $53.28 $15.60
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$60.83 06/01/2019 $11.91 $0.00 $36.22 $12.70

$61.33 08/01/2019 $12.41 $0.00 $36.22 $12.70

$62.35 12/01/2019 $12.41 $0.00 $36.22 $13.72

$63.25 06/01/2020 $12.41 $0.00 $37.12 $13.72

$63.75 08/01/2020 $12.91 $0.00 $37.12 $13.72

$64.85 12/01/2020 $12.91 $0.00 $37.12 $14.82

$65.65 06/01/2021 $12.91 $0.00 $37.92 $14.82

$66.15 08/01/2021 $13.41 $0.00 $37.92 $14.82

$67.34 12/01/2021 $13.41 $0.00 $37.92 $16.01

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$75.68 06/01/2019 $7.85 $0.00 $51.88 $15.95

$76.68 12/01/2019 $7.85 $0.00 $52.88 $15.95

$77.67 06/01/2020 $7.85 $0.00 $53.87 $15.95

$78.65 12/01/2020 $7.85 $0.00 $54.85 $15.95

$79.67 06/01/2021 $7.85 $0.00 $55.87 $15.95

$80.68 12/01/2021 $7.85 $0.00 $56.88 $15.95
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$77.68 06/01/2019 $7.85 $0.00 $53.88 $15.95

$78.68 12/01/2019 $7.85 $0.00 $54.88 $15.95

$79.67 06/01/2020 $7.85 $0.00 $55.87 $15.95

$80.65 12/01/2020 $7.85 $0.00 $56.85 $15.95

$81.67 06/01/2021 $7.85 $0.00 $57.87 $15.95

$82.68 12/01/2021 $7.85 $0.00 $58.88 $15.95
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$67.75 06/01/2019 $7.85 $0.00 $43.95 $15.95

$68.75 12/01/2019 $7.85 $0.00 $44.95 $15.95

$69.74 06/01/2020 $7.85 $0.00 $45.94 $15.95

$70.72 12/01/2020 $7.85 $0.00 $46.92 $15.95

$71.74 06/01/2021 $7.85 $0.00 $47.94 $15.95

$72.75 12/01/2021 $7.85 $0.00 $48.95 $15.95
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$69.75 06/01/2019 $7.85 $0.00 $45.95 $15.95

$70.75 12/01/2019 $7.85 $0.00 $46.95 $15.95

$71.74 06/01/2020 $7.85 $0.00 $47.94 $15.95

$72.72 12/01/2020 $7.85 $0.00 $48.92 $15.95

$73.74 06/01/2021 $7.85 $0.00 $49.94 $15.95

$74.75 12/01/2021 $7.85 $0.00 $50.95 $15.95
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$60.25 06/01/2019 $11.91 $0.00 $35.64 $12.70

$60.75 08/01/2019 $12.41 $0.00 $35.64 $12.70

$61.77 12/01/2019 $12.41 $0.00 $35.64 $13.72

$62.67 06/01/2020 $12.41 $0.00 $36.54 $13.72

$63.17 08/01/2020 $12.91 $0.00 $36.54 $13.72

$64.27 12/01/2020 $12.91 $0.00 $36.54 $14.82

$65.07 06/01/2021 $12.91 $0.00 $37.34 $14.82

$65.57 08/01/2021 $13.41 $0.00 $37.34 $14.82

$66.76 12/01/2021 $13.41 $0.00 $37.34 $16.01

WAGON DRILL OPERATOR
LABORERS - ZONE 1

$63.10 06/01/2019 $7.85 $0.00 $39.90 $15.35

$64.10 12/01/2019 $7.85 $0.00 $40.90 $15.35

$65.09 06/01/2020 $7.85 $0.00 $41.89 $15.35

$66.07 12/01/2020 $7.85 $0.00 $42.87 $15.35

$67.09 06/01/2021 $7.85 $0.00 $43.89 $15.35

$68.10 12/01/2021 $7.85 $0.00 $44.90 $15.35
For apprentice rates see "Apprentice- LABORER"

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$75.78 06/01/2019 $12.00 $0.00 $48.18 $15.60

$76.93 12/01/2019 $12.00 $0.00 $49.33 $15.60

$78.03 06/01/2020 $12.00 $0.00 $50.43 $15.60

$79.18 12/01/2020 $12.00 $0.00 $51.58 $15.60

$80.28 06/01/2021 $12.00 $0.00 $52.68 $15.60

$81.43 12/01/2021 $12.00 $0.00 $53.83 $15.60
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & GASFITTERS LOCAL 12

$85.02 03/01/2019 $11.82 $0.00 $56.69 $16.51

$86.52 09/01/2019 $11.82 $0.00 $58.19 $16.51

$88.02 03/01/2020 $11.82 $0.00 $59.69 $16.51

$89.52 09/01/2020 $11.82 $0.00 $61.19 $16.51

$91.02 03/01/2021 $11.82 $0.00 $62.69 $16.51
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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The information shown on this map is from the 
Woburn Geographic Information System (GIS) 

database and is intended for informational 
purposes only. The City of Woburn has made 
reasonable efforts to ensure accuracy of the 

content, but does not guarantee the accuracy of 
the information. Users are responsible for 

determining its suitability for their intended use 
or purpose.
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Work Type
Mill with 12.5 mm Overlay

Mill with 9.5 mm Overlay
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Chapter 90 Roadway Improvements 01010 - 1         June 2016 
 

SECTION 01010 

SUMMARY OF WORK 

PART 1 GENERAL 

1.01 LOCATION OF WORK 

A. The work to be performed under this contract consists of milling and resurfacing with 
bituminous concrete pavement. The work is located in the City of Woburn and Streets to 
be included are listed in Section 02000. 

           
1.02 SEQUENCE OF WORK 

A. The Contractor shall prepare a plan indicating the sequence of work proposed and the 
time to perform each task for review by the Superintendent of Public Works. The 
Superintendent of Public Works reserves the right to phase work based on school zones, 
municipal refuse pick up routes, other municipal projects within the area or other 
restrictions that may affect when a street can be milled and resurfaced. 
 

  1.03   SCOPE OF WORK 
 

A. Furnish all labor, materials, tools, equipment and incidentals required to: install granite 
curbing and concrete sidewalks, including handicap access; cold plane and resurface 
streets; loam and seed grassed areas and perform site restoration and cleanup, all as 
specified in the contract documents. 
 
 

1.03 CONTRACTOR’S USE OF PERMISES 
 

A. The contractor shall obtain and pay for use of all storage or work areas required to 
perform the Work. The Contractor shall be responsible for the disposal of all surplus 
materials from the work. 
 

B. Toilet facilities are not available at the site. Contractor shall provide portable toilet 
facilities at the site for use of Contractor’s employees.  
 

C. Evidence that Contractor and his employees are not following appropriate sanitary 
procedures shall be cause for owner to shut down the work until the condition is 
corrected to Owner’s satisfaction. 
 

1.07  MUNICIPAL FEES 
 
     A. All municipal fees are waived for work associated with the subject project 
 
1.08     POLICE DETAILS 
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     A.  The City of Woburn is responsible for the payment of police details used for this contract.  
 

       B.   The Contractor is responsible for the scheduling of details with the DPW 
 Superintendent. 
 
 
1.09     PRECONSTRUCTION CONFERENCE 
 

A. Prior to the placing of any HMA, a pre-construction conference (approximately 4 hours 
 in length) shall be held to discuss and approve the paving schedule, source of HMA, job 
 mix formula approvals, type and amount of equipment to be used, sequence of paving 
 pattern, rate of HMA supply, all sampling, testing and reporting procedures to be used, 
 traffic control, safety, and general continuity of the operation.  The DPW 
 Superintendent’s representative, Contractor’s plant, quality control and field 
 representatives and Engineer’s testing and inspection agents shall attend this meeting. All 
 equipment used shall be approved on the project site prior to starting up each day. It will 
 be mandatory for the Contractor and the Contractor’s subcontractors, if utilized, to 
 attend this conference. The Contractor will be responsible for all costs associated 
 with additional training. The Superintendent, upon 48 hours notice, may cancel this 
 conference in the event of inclement weather. 
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 SECTION 01046 
 
 CONTROL OF WORK 
 
 
PART 1 GENERAL 
 
1.01 PLANT 
 

A. Furnish plant and equipment which will be efficient, appropriate and large enough to secure a 
satisfactory quality of work and a rate of progress which will ensure the completion of the work 
within the Contract Time.  If at any time such plant appears to be inefficient, inappropriate or 
insufficient for securing the quality of work required or for producing the rate of progress 
aforesaid, Engineer may order the Contractor to increase the efficiency, change the character or 
increase the plant equipment and the Contractor shall conform to such order.  Failure of the 
Engineer to give such order shall in no way relieve the Contractor of his obligations to secure 
the quality of the work and rate of progress required. 

 
1.02 PRIVATE LAND 
 

A. Do not enter or occupy private land outside of easements, except by permission of the land 
owner. 

 
1.03 PIPE LOCATIONS 
 

A. Locate pipelines and conduits substantially as indicated on the Drawings.  The Engineer 
reserves the right to make such modifications in locations as may be found desirable to avoid 
interference with existing structures or for other reasons.  Where fittings are noted on the 
Drawings, such notation is for the Contractor's convenience and does not relieve him from 
laying and jointing different or additional items where required. 

 
1.04 OPEN EXCAVATIONS 
 

A. Adequately safeguard all open excavations by providing temporary barricades, caution signs, 
lights and other means to prevent accidents to persons and damage to property.  Provide suitable 
and safe bridges and other crossings for accommodating travel by pedestrians and workmen.  
Remove bridges provided for access during construction when no longer required.  The length 
or size of excavation will be controlled by the particular surrounding conditions, but shall 
always be confined to the limits prescribed by the Engineer.  If the excavation becomes a 
hazard, or if it excessively restricts traffic at any point, the Engineer may require special 
construction procedures such as limiting the length of the open trench, prohibiting stacking 
excavated material in the street and requiring that the trench shall not remain open overnight. 

 
B. Take precautions to prevent injury to the public due to open trenches.  Provide adequate light at 

all trenches, excavated material, equipment, or other obstacles which could be dangerous to the 
public at night. 

 
1.05 TEST PITS 
 

A. Excavate test pits, at the direction of the Engineer, to locate underground pipelines or structures 
in advance of the construction.  Backfill test pits immediately after their purpose has been 
satisfied and restore and maintain the surface in a manner satisfactory to the Engineer. 
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1.06 MAINTENANCE OF TRAFFIC 
 

A. Unless permission to close a street is received in writing from the proper authority, place all 
excavated material so that vehicular and pedestrian traffic may be maintained at all times.  If the 
construction operations cause traffic hazards, repair the road surface, provide temporary ways, 
erect wheel guards or fences, or take other measures for safety satisfactory to the Engineer. 

 
B. Detours around construction will be subject to the approval of the Owner and the Engineer.  

Where detours are permitted, provide all necessary barricades and signs as required to divert the 
flow of traffic.  Expedite construction operations while traffic is detoured.  Periods when traffic 
is being detoured will be strictly controlled by the Owner. 

 
C. Take precautions to prevent injury to the public due to open trenches.  Night watchmen may be 

required where special hazards exist, or police protection provided for traffic while work is in 
progress.  Be fully responsible for damage or injuries whether or not police protection has been 
provided. 

 
1.07 CARE AND PROTECTION OF PROPERTY 
 

A. Be responsible for the preservation of all public and private property and use every precaution 
necessary to prevent damage thereto.  If any direct or indirect damage is done to public or 
private property by or on account of any act, omission, neglect, or misconduct in the execution 
of the work on the part of the Contractor, restore such property to a condition similar or equal to 
that existing before the damage was done, or make good the damage in other manner acceptable 
to the Engineer. 

 
1.08 PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES 
 

A. Assume full responsibility for the protection of all buildings, structures, and utilities, public or 
private, including poles, signs, services to buildings, utilities in the street, gas pipes, water pipes, 
hydrants, sewers, drains and electric and telephone cables, whether or not they are shown on the 
Drawings.  Carefully support and protect all such structures and utilities from injury of any kind.  
Immediately repair any damage resulting from the construction operations. 

 
B. Assistance will be given the Contractor in determining the location of existing services.  The 

Contractor, however, shall bear full responsibility for obtaining all locations of underground 
structures and utilities (including existing water services, drain lines and sewers).  Maintain 
services to buildings and pay costs or charges resulting from damage thereto. 

 
C. Notify all utility companies in writing at least 72 hours (excluding Saturdays, Sundays and 

Legal holidays) before excavating in any public way.  Also notify Massachusetts Dig Safe, 
telephone 1-888-344-7233 at least 72 hours prior to start of work. 

 
D. If, in the opinion of the Owner, permanent relocation of a utility owned by the Owner is 

required, the Owner may direct the Contractor, in writing, to perform the work.  Work so 
ordered will be paid for at the Contract unit prices, if applicable, or as extra work under Article 
11 of the Supplementary Conditions.  If relocation of a privately owned utility is required, the 
Owner will notify the Utility to perform the work as expeditiously as possible.  Cooperate with 
the Owner and Utility.  No claim for delay will be allowed due to such relocation. 
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E. Coordinate the removal and replacement of traffic loops and signals, if required for the 
performance of the work, at no additional cost to the Owner. 

 
1.09 WATER FOR CONSTRUCTION PURPOSES 
 

A. In locations where public water supply is available, the Contractor may be allowed to use water 
without charge for construction purposes. 

 
B. The express approval of the Owner shall be obtained before water is used.  Waste of water shall 

be sufficient cause for withdrawing the privilege of unrestricted use.  Hydrants shall only be 
operated under the supervision of the Owner's personnel. 

 
1.10 MAINTENANCE OF FLOW 
 

A. Provide for the flow of sewers, drains and water courses interrupted during the progress of the 
work, and immediately cart away and remove all offensive matter.  Discuss the entire procedure 
of maintaining existing flow with the Engineer well in advance of the interruption of any flow. 

 
1.11 COOPERATION WITHIN THIS CONTRACT 
 

A. All firms or persons authorized to perform any work under this Contract shall cooperate with 
General Contractor and Subcontractors or trades and assist in incorporating the work of other 
trades where necessary or required. 

 
B. Cutting and patching, drilling and fitting shall be carried out where required by the trade or 

subcontractor having jurisdiction, unless otherwise indicated herein or directed by the Engineer. 
 
1.12 CLEANUP AND DISPOSAL OF EXCESS MATERIAL 
 

A. During the course of the work, keep the site of operations as clean and neat as possible.  Dispose 
of all residue resulting from the construction work and, at the conclusion of the work, remove 
and haul away any surplus excavation, broken pavement, lumber, equipment, temporary 
structures and any other refuse remaining from the construction operations and leave the entire 
site of the work in a neat and orderly condition. 

 
B. In order to prevent environmental pollution arising from the construction activities related to the 

performance of this Contract, comply with all applicable Federal, State and local laws and 
regulations concerning waste material disposal, as well as the specific requirements stated in this 
Section and in other related Sections. 

 
C. Disposal of excess excavated material in wetlands, stream corridors and plains is strictly 

prohibited even if the permission of the property owner is obtained.  Any violation of this 
restriction by the Contractor or any person employed by him will be brought to the immediate 
attention of the responsible regulatory agencies, with a request that appropriate action be taken 
against the offending parties.  The Contractor will be required to remove the fill and restore the 
area impacted at no increase in the Contract Price. 

 
1.13 RESTORATION 
 

A. The Contractor is required to restore all areas to conditions that existed prior to construction.  
Restoration outside of the trench limits required as a result of the installation of the conduits 
shall be at the Contractor’s own expense.   
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B. Existing public and private driveways and sidewalks disturbed by the construction shall be 

replaced to the limits and thicknesses existing prior to construction. 
 

C. Existing signs, lampposts, mailboxes, fences, and stone walls which may be damaged by the 
Contractor or removed by the Contractor during the course of project shall be reinstalled in a 
vertical position at the same location from which they were removed.  Damaged items shall be 
replaced with an item equal to or better than the damaged items.  A concrete anchor shall be 
provided as necessary, at no additional cost, to ensure a rigid alignment.  Care shall be exercised 
in the reinstallation of all items to prevent damage to the newly installed pipelines or vaults.   

 
D. Existing concrete, bituminous, timber, and granite curbing shall be protected.  If necessary, 

curbing shall be removed and replaced after backfilling.  Curbing which is damaged during 
construction shall be replaced with curbing of equal quality and dimension at the Contractor’s 
expense.  Granite curbing removed and reset shall conform to Section 580 of the Massachusetts 
DPW Specifications.  Joints between sections shall be pointed as required after resetting.  
Bituminous berms shall conform to Section 501 of the Mass DPW Specifications.   

 
 
 
 END OF SECTION 
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 SECTION 01110 
 
 ENVIRONMENTAL PROTECTION PROCEDURES 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Furnish all labor, materials and equipment and perform all work required for the prevention of 
environmental pollution in conformance with applicable laws and regulations, during and as the 
result of construction operations under this Contract.  For the purpose of this Section, 
environmental pollution is defined as the presence of chemical, physical, or biological elements 
or agents which adversely affect human health or welfare; unfavorably alter ecological balances 
of importance to human life; affect other species of importance to man; or degrade the utility of 
the environment for aesthetic and/or recreational purposes. 

 
B. The control of environmental pollution requires consideration of air, water and land, and 

involves management of noise and solid waste, as well as other pollutants. 
 

C. Schedule and conduct all work in a manner that will minimize the erosion of soils in the area of 
the work.  Provide erosion control measures such as diversion channels, sedimentation or 
filtration systems, berms, staked hay bales, seeding, mulching or other special surface treatments 
as are required to prevent silting and muddying of streams, rivers, impoundments, lakes, etc.  
All erosion control measures shall be in place in an area prior to any construction activity in that 
area.  Specific requirements, if applicable for erosion and sedimentation controls are indicated 
on the drawings. 

 
D. This Section is intended to ensure that construction is achieved with a minimum of disturbance 

to the existing ecological balance between a water resource and its surroundings.  These are 
general guidelines.  It is the Contractor's responsibility to determine the specific construction 
techniques to meet these guidelines. 

 
1.02 APPLICABLE REGULATIONS 
 

A. Comply with all applicable Federal, State and local laws and regulations concerning 
environmental pollution control and abatement. 

 
1.03 NOTIFICATIONS 
 

A. The Engineer will notify the Contractor in writing of any non-compliance with the foregoing 
provisions or of any environmentally objectionable acts and corrective action to be taken.  State 
or local agencies responsible for verification of certain aspects of the environmental protection 
requirements shall notify the Contractor in writing, through the Engineer, of any 
non-compliance with State or local requirements.  After receipt of such notice from the Engineer 
or from the regulatory agency through the Engineer, immediately take corrective action.  Such 
notice, when delivered to the Contractor or his authorized representative at the site of the work, 
shall be deemed sufficient for the purpose.  If the Contractor fails or refuses to comply 
promptly, the Owner may issue an order stopping all or part of the work until satisfactory 
corrective action has been taken.  No part of the time lost due to any such stop orders shall be 
made the subject of a claim for extension of time or for excess costs or damages by the 
Contractor unless it is later determined that the Contractor was in compliance. 
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1.04 IMPLEMENTATION 
 

A. Prior to commencement of the work, meet with the Owner to develop mutual understandings 
relative to compliance with these provisions and administration of the environmental pollution 
control program. 

 
B. Remove temporary environmental control features, when approved by the Engineer and 

incorporate permanent control features into the project at the earliest practicable time. 
 
PART 2 PRODUCTS   (NOT USED) 
 
PART 3 EXECUTION 
 
3.01 EROSION CONTROL 
 

A. Provide positive means of erosion control such as shallow ditches around construction to carry 
off surface water.  Erosion control measures, such as siltation basins, hay check dams, mulching, 
jute netting and other equivalent techniques, shall be used as appropriate.  Flow of surface water 
into excavated areas shall be prevented.  Ditches around construction area shall also be used to 
carry away water resulting from dewatering of excavated areas.  At the completion of the work, 
ditches shall be backfilled and the ground surface restored to original condition. 

 
3.02 PROTECTION OF STREAMS AND SURFACE WATERS 
 

A. Take all precautions to prevent, or reduce to a minimum, any damage to any stream or surface 
water from pollution by debris, sediment or other material, or from the manipulation of 
equipment and/or materials in or near such streams.  Water that has been used for washing or 
processing, or that contains oils or sediments that will reduce the quality of the water in the 
stream, shall not be directly returned to the stream.  Divert such waters through a settling basin 
or filter before being directed into streams or surface waters. 

 
B. Do not discharge water from dewatering operations directly into any live or intermittent stream, 

channel, wetlands, surface water or any storm sewer.  Water from dewatering operations shall be 
treated by filtration, settling basins, or other approved method to reduce the amount of sediment 
contained in the water to allowable levels. 

 
C. Take all preventative measures to avoid spillage of petroleum products and other pollutants.  In 

the event of any spillage, prompt remedial action.  
 

D. Water being flushed from structures or pipelines after disinfection, with a Cl2 residue of 1mg/l 
or greater shall be treated with a dechlorination solution, in a method approved by the Engineer, 
prior to discharge.   

 
3.03 PROTECTION OF LAND RESOURCES 
 

A. Restore land resources within the project boundaries and outside the limits of permanent work to 
a condition, after completion of construction that will appear to be natural and not detract from 
the appearance of the project.  Confine all construction activities to areas shown on the 
Drawings. 
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B. Outside of areas requiring earthwork for the construction of the new facilities, do not deface, 
injure, or destroy trees or shrubs, nor remove or cut them without prior approval.  No ropes, 
cables, or guys shall be fastened to or attached to any existing nearby trees for anchorage unless 
specifically authorized by the Engineer.  Where such special emergency use is permitted, first 
wrap the trunk with a sufficient thickness of burlap or rags over which softwood cleats shall be 
tied before any rope, cable, or wire is placed.  The Contractor shall in any event be responsible 
for any damage resulting from such use. 

 
C. Before beginning operations near them, protect trees that may possibly be defaced, bruised, 

injured, or otherwise damaged by the construction equipment, dumping or other operations, by 
placing boards, planks, or poles around them.  Monuments and markers shall be protected 
similarly. 

 
D. Any trees or other landscape features scarred or damaged by the Contractor's equipment or 

operations shall be restored as nearly as possible to their original condition.  The Engineer will 
decide the method of restoration to be used and whether damaged trees shall be treated and 
healed or removed and disposed of. 

 
1. All scars made on trees by equipment, construction operations, or by the removal of limbs 

larger than 1-in in diameter shall be coated as soon as possible with an approved tree 
wound dressing.  All trimming or pruning shall be performed in an approved manner by 
experienced workmen with saws or pruning shears.  Tree trimming with axes will not be 
permitted.   

 
2. Climbing ropes shall be used where necessary for safety.  Trees that are to remain, either 

within or outside established clearing limits, that are subsequently damaged by the 
Contractor and are beyond saving in the opinion of the Engineer, shall be immediately 
removed or replaced. 

 
E. The locations of the Contractor's storage and other construction buildings required temporarily 

in the performance of the work, shall be cleared portions of the job site or areas to be cleared as 
shown on the Drawings and approved by the Engineer and shall not be within wetlands or 
floodplains.  The preservation of the landscape shall be an imperative consideration in the 
selection of all sites and in the construction of buildings.  Drawings showing storage facilities 
shall be submitted for approval of the Engineer. 

 
F. If the Contractor proposes to construct temporary roads or embankments and excavations for 

plant and/or work areas, he shall submit the following for approval at least ten days prior to 
scheduled start of such temporary work. 

 
1. A layout of all temporary roads, excavations, embankments and drainage to be constructed 

within the work area. 
 

2. Details of temporary road construction. 
 

3. Drawings and cross sections of proposed embankments and their foundations, including a 
description of proposed materials. 

 
4. A landscaping drawing showing the proposed restoration of the area.  Indicate the proposed 

removal of any trees and shrubs outside the limits of existing clearing area. Indicate 
locations of guard posts or barriers required to control vehicular traffic and protect trees 
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and shrubs to be maintained undamaged.  The Drawing shall provide for the obliteration of 
construction scars as such and shall provide for a natural appearing final condition of the 
area.  Modification of the Contractor's approved drawings shall be made only with the 
written approval of the Engineer.  No unauthorized road construction, excavation or 
embankment construction including disposal areas will be permitted. 

 
G. Remove all signs of temporary construction facilities such as haul roads, work areas, structures, 

foundations of temporary structures, stockpiles of excess of waste materials, or any other 
vestiges of construction as directed by the Engineer.  It is anticipated that excavation, filling and 
plowing of roadways will be required to restore the area to near natural conditions which will 
permit the growth of vegetation thereon.  The disturbed areas shall be prepared and seeded as 
described in Section 02930, or as approved by the Engineer. 

 
H. All debris and excess material will be disposed of outside wetland or floodplain areas in an 

environmentally sound manner. 
 
3.04 PROTECTION OF AIR QUALITY 
 

A. Burning - The use of burning at the project site for the disposal of refuse and debris will not be 
permitted. 

 
B. Dust Control - Maintain all excavations, embankment, stockpiles, access roads, plant sites, 

waste areas, borrow areas and all other work areas within or without the project boundaries free 
from dust which could cause the standards for air pollution to be exceeded and which would 
cause a hazard or nuisance to others. 

 
C. An approved method of stabilization consisting of sprinkling or other similar methods will be 

permitted to control dust.  The use of petroleum products is prohibited.  The use of chlorides 
may be permitted with approval from the Engineer. 

 
D. Sprinkling, to be approved, must be repeated at such intervals as to keep all parts of the 

disturbed area at least damp at all times, and the Contractor shall have sufficient competent 
equipment on the job to accomplish this.  Dust control shall be performed as the work proceeds 
and whenever a dust nuisance or hazard occurs, as determined by the Engineer.   

 
3.05 NOISE CONTROL 
 

A. Make every effort to minimize noises caused by the construction operations.  Equipment shall 
be equipped with silencers or mufflers designed to operate with the least possible noise in 
compliance with Federal and State regulations.  

 
3.06 MAINTENANCE OF POLLUTION CONTROL FACILITIES DURING CONSTRUCTION 
 

A. Maintain all facilities constructed for pollution control as long as the operations creating the 
particular pollutant are being carried out or until the material concerned has become stabilized to 
the extent that pollution is no longer being created. 

 
 
 END OF SECTION 
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 SECTION 01300 
 
 SUBMITTALS 
 
PART 1 GENERAL 
 
1.01 DESCRIPTION OF REQUIREMENTS 
 

A. This Section specifies the general methods and requirements of submissions applicable to Shop 
Drawings, Product Data, Samples, Construction Photographs, Construction or Submittal 
Schedules.  Additional general submission requirements are contained in Article 6.17 of the 
General Conditions.  Detailed submittal requirements are specified in the technical Sections. 

 
B. All submittals shall be clearly identified by reference to Section Number, Paragraph, Drawing 

Number or Detail as applicable.  Submittals shall be clear and legible and of sufficient size for 
presentation of data. 

 
1.02 SHOP DRAWINGS, PRODUCT DATA, SAMPLES 
 

A. Shop Drawings 
 

1. Shop drawings as specified in individual Sections include, custom-prepared data such as 
fabrication and erection/installation (working) drawings, scheduled information, setting 
diagrams, actual shopwork manufacturing instructions, custom templates, special wiring 
diagrams, coordination drawings, individual system or equipment inspection and test 
reports including performance curves and certifications, as applicable to the work. 

 
2. All shop drawings submitted by subcontractors shall be sent directly to the Contractor for 

checking.  The Contractor shall be responsible for their submission at the proper time so as 
to prevent delays in delivery of materials. 

 
3. Check all subcontractor's shop drawings regarding measurements, size of members, 

materials and details to make sure that they conform to the intent of the Drawings and 
related Sections.  Return shop drawings found to be inaccurate or otherwise in error to the 
subcontractors for correction before submission thereof. 

 
4. All details on shop drawings shall show clearly the relation of the various parts to the main 

members and lines of the structure and where correct fabrication of the work depends upon 
field measurements, such measurements shall be made and noted on the drawings before 
being submitted. 

 
5. Submittals for equipment specified under Division 2 shall include a listing of all 

installations where identical or similar equipment has been installed and been in operation 
for a period of at least one year. 

 
B. Product Data 

 
1. Product data as specified in individual Sections include, standard prepared data for 

manufactured products (sometimes referred to as catalog data), such as the manufacturer's 
product specification and installation instructions, availability of colors and patterns, 
manufacturer's printed statements of compliances and applicability, roughing-in diagrams 
and templates, catalog cuts, product photographs, standard wiring diagrams, printed 
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performance curves and operational-range diagrams, production or quality control 
inspection and test reports and certifications, mill reports, product operating and 
maintenance instructions and recommended spare-parts listing and printed product 
warranties, as applicable to the work. 

 
C. Samples 

 
1. Samples specified in individual Sections include, physical examples of the work such as 

sections of manufactured or fabricated work, small cuts or containers of materials, 
complete units of repetitively-used products, color/texture/pattern swatches and range sets, 
specimens for coordination of visual effect, graphic symbols and units of work to be used 
by the Engineer or Owner for independent inspection and testing, as applicable to the work. 

 
1.03 CONTRACTOR'S RESPONSIBILITIES 
 

A. Review shop drawings, product data and samples, including those by subcontractors, prior to 
submission to determine and verify the following: 

 
1. Field measurements 

 
2. Field construction criteria 

 
3. Catalog numbers and similar data 

 
4. Conformance with related Sections 

 
B. Each shop drawing, sample and product data submitted by the Contractor shall have affixed to it 

the following Certification Statement including the Contractor's Company name and signed by 
the Contractor: "Certification Statement: by this submittal, I hereby represent that I have 
determined and verified all field measurements, field construction criteria, materials, 
dimensions, catalog numbers and similar data and I have checked and coordinated each item 
with other applicable approved shop drawings and all Contract requirements."  Shop drawings 
and product data sheets 11-in x 17-in and smaller shall be bound together in an orderly fashion 
and bear the above Certification Statement on the cover sheet.  The cover sheet shall fully 
describe the packaged data and include a listing of all items within the package.  Provide to the 
Resident Project Representative a copy of each transmittal sheet for shop drawings, product data 
and samples at the time of submittal to the Engineer. 

 
C. Notify the Engineer in writing, at the time of submittal, of any deviations in the submittals from 

the requirements of the Contract Documents. 
 

D. The review and approval of shop drawings, samples or product data by the Engineer shall not 
relieve the Contractor from the responsibility for the fulfillment of the terms of the Contract.  
All risks of error and omission are assumed by the Contractor and the Engineer will have no 
responsibility therefor. 

 
E. No portion of the work requiring a shop drawing, sample, or product data shall be started nor 

shall any materials be fabricated or installed prior to the approval or qualified approval of such 
item.  Fabrication performed, materials purchased or on-site construction accomplished which 
does not conform to approved shop drawings and data shall be at the Contractor's risk.  The 
Owner will not be liable for any expense or delay due to corrections or remedies required to 
accomplish conformity. 
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F. Project work, materials, fabrication, and installation shall conform with approved shop 

drawings, applicable samples, and product data. 
 
1.04 SUBMISSION REQUIREMENTS 
 

A. Make submittals promptly in accordance with approved schedule and in such sequence as to 
cause no delay in the Work or in the work of any other contractor. 

 
B. Each submittal, appropriately coded, will be returned within 30 working days following receipt 

of submittal by the Engineer. 
 

C.  Number of submittals required: 
 

1. Shop Drawings: Six copies.  
 

2. Product Data: Three copies. 
 

3. Samples:  Submit the number stated in the respective Sections. 
 

D. Submittals shall contain: 
 

1. The date of submission and the dates of any previous submissions. 
 

2. The Project title and number. 
 

3. Contractor identification. 
 

4. The names of: 
 

a. Contractor 
 

b. Supplier 
 

c. Manufacturer 
 

5. Identification of the product, with the section number, page and paragraph(s). 
 

6. Field dimensions, clearly identified as such. 
 

7. Relation to adjacent or critical features of the work or materials. 
 

8. Applicable standards, such as ASTM or Federal Standards numbers. 
 

9. Identification of deviations from Contract Documents. 
 

10. Identification of revisions on resubmittals. 
 

11. An 8-in by 3-in blank space for Contractor and Engineer stamps. 
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12. Where calculations are required to be submitted by the Contractor, the calculations shall 
have been checked by a qualified individual other than the preparer.  The submitted 
calculations shall clearly show the names of the preparer and of the checker. 

 
1.05 REVIEW OF SHOP DRAWINGS, PRODUCT DATA, WORKING DRAWINGS AND 

SAMPLES 
 

A. The review of shop drawings, data and samples will be for general conformance with the design 
concept and Contract Documents.  They shall not be construed: 

 
1. As permitting any departure from the Contract requirements; 

 
2. As relieving the Contractor of responsibility for any errors, including details, dimensions, 

and materials; 
 

3. As approving departures from details furnished by the Engineer, except as otherwise 
provided herein. 

 
B. The Contractor remains responsible for details and accuracy, for coordinating the work with all 

other associated work and trades, for selecting fabrication processes, for techniques of assembly, 
and for performing work in a safe manner. 

 
C. If the shop drawings, data or samples as submitted describe variations and show a departure 

from the Contract requirements which Engineer finds to be in the interest of the Owner and to be 
so minor as not to involve a change in Contract Price or Contract Time, the Engineer may return 
the reviewed drawings without noting an exception. 

 
D. Submittals will be returned to the Contractor under one of the following codes. 

 
Code 1 - "APPROVED" is assigned when there are no notations or comments on the submittal.  

When returned under this code the Contractor may release the equipment and/or 
material for manufacture. 

 
Code 2 - "APPROVED AS NOTED".  This code is assigned when a confirmation of the 

notations and comments IS NOT required by the Contractor.  The Contractor may 
release the equipment or material for manufacture; however, all notations and 
comments must be incorporated into the final product.  

 
Code 3 - "APPROVED AS NOTED/CONFIRM".  This combination of codes is assigned when 

a confirmation of the notations and comments IS required by the Contractor.  The 
Contractor may, at his own risk, release the equipment or material for manufacture; 
however, all notations and comments must be incorporated into the final product.  
This confirmation shall specifically address each omission and nonconforming item 
that was noted.  Confirmation is to be received by the Engineer within 15 calendar 
days of the date of the Engineer's transmittal requiring the confirmation.   

 
Code 4 - "APPROVED AS NOTED/RESUBMIT".  This combination of codes is assigned when 

notations and comments are extensive enough to require a resubmittal of the 
package.  This resubmittal is to address all comments, omissions and 
non-conforming items that were noted.  Resubmittal is to be received by the 
Engineer within 15 calendar days of the date of the Engineer's transmittal requiring 
the resubmittal. 
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Code 5 - "NOT APPROVED" is assigned when the submittal does not meet the intent of the 

Contract Documents.  The Contractor must resubmit the entire package revised to 
bring the submittal into conformance.  It may be necessary to resubmit using a 
different manufacturer/vendor to meet the Contract Documents. 

 
Code 6 - "COMMENTS ATTACHED" is assigned where there are comments attached to the 

returned submittal which provide additional data to aid the Contractor. 
 

Codes 1 through 5 designate the status of the reviewed submittal with Code 6 showing there has 
been an attachment of additional data. 

 
E. Resubmittals will be handled in the same manner as first submittals.  On resubmittals the 

Contractor shall identify all revisions made to the submittals, either in writing on the letter of 
transmittal or on the shop drawings by use of revision triangles or other similar methods.  The 
resubmittial shall clearly respond to each comment made by the Engineer on the previous 
submission.  Additionally, the Contractor shall direct specific attention to any revisions made 
other than the corrections requested by the Engineer on previous submissions.  

 
F. Partial submittals may not be reviewed.  The Engineer will be the only judge as to the 

completeness of a submittal.  Submittals not complete will be returned to the Contractor and will 
be considered "Not Approved" until resubmitted.  The Engineer may at his option provide a list 
or mark the submittal directing the Contractor to the areas that are incomplete. 

 
G. Repetitive Review 

 
1. Shop drawings and other submittals will be reviewed no more than twice at the Owner's 

expense.  All subsequent reviews will be performed at times convenient to the Engineer 
and at the Contractor's expense, based on the Engineer's then prevailing rates.  The 
Contractor shall reimburse the Owner for all such fees invoiced to the Owner by the 
Engineer.  Submittals are required until approved. 

 
2. Any need for more than one resubmission, or any other delay in obtaining Engineer's 

review of submittals, will not entitle Contractor to extension of the Contract Time. 
 

H. If the Contractor considers any correction indicated on the shop drawings to constitute a change 
to the Contract Documents, the Contractor shall give written notice thereof to the Engineer at 
least 7 working days prior to release for manufacture. 

 
I. When the shop drawings have been completed to the satisfaction of the Engineer, the Contractor 

shall carry out the construction in accordance therewith and shall make no further changes 
therein except upon written instructions from the Engineer. 

 
1.06 DISTRIBUTION 
 

A. Distribute reproductions of approved shop drawings and copies of approved product data and 
samples, where required, to the job site file and elsewhere as directed by the Engineer.  Number 
of copies shall be as directed by the Engineer but shall not exceed six. 
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1.07 CONSTRUCTION PHOTOGRAPHS 
 

A. Prior to the start of construction, the Contractor shall have 24 color photographs made of the 
work locations.  The Contractor shall have 36 color photographs per month made of the work 
during its progress and 24 color photographs of the completed facilities.  The photographs shall 
be of such views and taken at such times as the Engineer directs. 

 
B. All photographic work shall be done by a qualified, established commercial photographer 

acceptable to the Engineer.  Three prints of each photograph shall be furnished promptly to the 
Engineer, and each print shall have a glossy finish and be mounted in plastic sleeving on a 
substantial backing.  The overall dimensions of each mounted print shall be 8-in by 10-in with 
1-1/4-in flexible binding margin on the long top side to permit storage in standard 3-ring 
binders. 

 
C. The film negatives shall be retained in the files of the photographer until the completion of the 

project and shall then be turned over to the Owner. 
 

D. Each photograph shall have attached to the backing a paper label, approximately 2-1/4-in wide 
by 1-3/4-in high containing thereon in neat lettering: 

 
1. Contractor's name 

 
2. Short Description of View 

 
3. Photo Number and Date Taken 

 
4. Photographer's Firm Name 

 
1.08 SCHEDULES 
 

A. Provide all schedules required by Articles 2.05B, 2.07, 14.01, and elsewhere in the General 
Conditions. 

 
1.09 PROFESSIONAL ENGINEER (P.E.) CERTIFICATION FORM 
 

A. If specifically required in other related Sections, submit a P.E. Certification for each item 
required, in the form attached to this Section, completely filled in and stamped. 

 
1.10 GENERAL PROCEDURES FOR SUBMITTALS 
 

A. Coordination of Submittal Times:  Prepare and transmit each submittal sufficiently in advance 
of performing the related work or other applicable activities, or within the time specified in the 
individual work of other related Sections, so that the installation will not be delayed by 
processing times including disapproval and resubmittal (if required), coordination with other 
submittals, testing, purchasing, fabrication, delivery and similar sequenced activities.  No 
extension of time will be authorized because of the Contractor's failure to transmit submittals 
sufficiently in advance of the Work. 

 
 
 
 END OF SECTION 
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P.E. CERTIFICATION FORM 
 
The undersigned hereby certifies that he/she is a professional engineer registered in the [State]  
[Commonwealth] of ______________________________ and that he/she has been employed by  
 
______________________________________________________________________ to design 
 (Name of Contractor) 
_____________________________________________________________________________ 
 (Insert P.E. Responsibilities) 
 
in accordance with Section __________________________________________________ for the 
 
____________________________________________________________________________. 
 (Name of Project)   
 
The undersigned further certifies that he/she has performed the design of the _________________  
 
____________________________________________________, that said design is in conformance 

(Name of Project) 
 
with all applicable local, state and federal codes, rules, and regulations, and that his/her signature and P.E. 
stamp have been affixed to all calculations and drawings used in, and resulting from, the design. 
 
The undersigned hereby agrees to make all original design drawings and calculations available to the  
 
_______________________________________________________________________________ 
 (Insert Name of Owner)  
 
or Owner's representative within seven days following written request therefor by the Owner. 
 
 
___________________________________ ___________________________________ 
P.E. Name     Contractor's Name 
 
___________________________________ ___________________________________ 
Signature     Signature 
 
___________________________________ ___________________________________ 
Address      Title 
 

 ___________________________________ 
 Address 
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 SECTION 01601 
 
 CONTROL OF MATERIALS 
 
 
PART 1 GENERAL 
 
1.01 APPROVAL OF MATERIALS 
 

A. Unless otherwise specified, only new materials and equipment shall be incorporated in the work.  
All materials and equipment furnished shall be subject to the inspection and approval of the 
Engineer.  No material shall be delivered to the work without prior approval of the Engineer. 

 
B. Submit to the Engineer, in accordance with Section 01300, data relating to materials and 

equipment proposed to be furnished for the work.  Such data shall be in sufficient detail to 
enable the Engineer to identify the particular product and to form an opinion as to its conformity 
to the specifications. 

 
C. Facilities and labor for handling and inspection of all materials and equipment shall be furnished 

by the Contractor.  If the Engineer requires, either prior to beginning or during the progress of 
the work, submit additional samples or materials for such special tests as may be necessary to 
demonstrate that they conform to the requirements specified herein.  Such samples shall be 
furnished, stored, packed and shipped as directed at the Contractor's expense.  Except as 
otherwise noted, the Owner will make arrangements for and pay for the tests. 

 
D. Any delay of approval resulting from the Contractor's failure to submit samples or data promptly 

shall not be used as a basis of a claim against the Owner or the Engineer. 
 

E. In order to demonstrate the proficiency of workmen or to facilitate the choice among several 
textures, types, finishes and surfaces, provide such samples of workmanship or finish as may be 
required. 

 
F. The materials and equipment used on the work shall correspond to the approved samples or 

other data. 
 
1.02 HANDLING AND STORAGE OF MATERIALS 
 

A. All materials and equipment to be incorporated in the work shall be handled and stored by the 
manufacturer, fabricator, supplier and Contractor before, during and after shipment in a manner 
to prevent warping, twisting, bending, breaking, chipping, rusting and any injury, theft or 
damage of any kind whatsoever to the material or equipment. 

 
B. Cement and lime shall be stored under a roof and off the ground and shall be kept completely 

dry at all times.  All structural, miscellaneous, reinforcing steel shall be stored off the ground or 
otherwise to prevent accumulations of dirt or grease and in a position to prevent accumulations 
of standing water and to minimize rusting.  Beams shall be stored with the webs vertical.  
Precast concrete shall be handled and stored in a manner to prevent accumulations of dirt, 
standing water, staining, chipping or cracking.  Brick, block and similar masonry products shall 
be handled and stored in a manner to reduce breakage, chipping, cracking and spalling to a 
minimum. 
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C. All mechanical equipment subject to corrosive damage by the atmosphere if stored outdoors 
(even though covered by canvas) shall be stored in a building to prevent injury.  The building 
may be a temporary structure on the site or elsewhere, but it must be satisfactory to the 
Engineer. 

 
D. All materials which, in the opinion of the Engineer, have become so damaged as to be unfit for 

the use intended or specified shall be promptly removed from the site of the work and no 
compensation shall be given for the damaged material or its removal. 

 
E. All pipe and other materials delivered to the job shall be unloaded and placed in a manner which 

will not hamper the normal operation of the existing plant or interfere with the flow of necessary 
traffic. 

 
F.      The Contractor will be provided space at the City of Woburn Department of Public Works Yard 

located at 50 North Warren Ave. for the placement of metal containers for material storage. The 
space shall be provided at no charge to the contractor. 

 
 
 END OF SECTION 
 



 
 
 
 
 
 

Distribution:_____ Please Post:_____ Do Not Post:_____ 
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ENGINEERING DIRECTIVE 

• 

 

 

Number: E-12-005 
Date: 03/27/2012 

CHIEF ENGINEER  

  
Walks and Wheelchair Ramps 

 
 
The purpose of this Engineering Directive is to issue revised and new Wheelchair Ramp drawings contained in 
the Construction Standard Details and new Notes on Walks and Wheelchair Ramps for Designers and 
Construction Engineers. 
 
This Engineering Directive supersedes E-04-007, Detectable Warning Panels – Revised, dated 12/16/04, and E-
97-008, Architectural Access Board and Americans with Disabilities Act Requirements, dated 10/9/97. 
 
This Directive is effective immediately for all projects under design or construction. 
 
The following revised Construction Standard Details drawings dated March 2012 are issued to replace existing 
corresponding Construction Standard Details drawings dated August 2010: 

Thomas F. Broderick, P.E. (signature on original) 

E 107.2.0R Wheelchair Ramps Less Than 12’-4” Sidewalk 
E 107.2.1R Wheelchair Ramp on Narrow Sidewalk with Detectable Warning Panel 
E 107.3.0R Wheelchair Ramps Greater Than 12’-4” Sidewalk 
E 107.6.0R Wheelchair Ramp for One Continuous Direction of Pedestrian Travel 
E 107.6.3R Wheelchair Ramp with 3” Curb Reveal 
E 107.6.4R “T” Intersection Wheelchair Ramp 
E 107.6.5R Detectable Warning Panel for Wheelchair Ramps and Standard Ramp   
 Terminology 
E 107.6.9R Wheelchair Ramp with Landscaping Strip 

 
The following new Construction Standard Details drawing dated March 2012 is issued: 

E 107.1.0 Typical Intersection Crosswalk Layout 
 
The Notes on Walks and Wheelchair Ramps for Designers and Construction Engineers dated March 2012 are 
issued to supplement the Construction Standard Details and the Project Development & Design Guide. 
 
 
Attachments: 




















































	00550 - Change Order Form.pdf
	Change Order No. 1

	00500 - Agreement 2019.pdf
	OWNER-CONTRACTOR AGREEMENT FOR PUBLIC WORKS CONSTRUCTION

	00300 - Bidders Statement and Bid Forms 2019.pdf
	Section 00300
	o OSHA General Contractor Certification Form
	o Certificate of Good Standing
	FORM FOR GENERAL BID
	CERTIFICATION AS TO CORPORATE VOTE
	NON-COLLUSION AFFIDAVIT
	CERTIFICATION OF PAYMENT OF STATE TAXES

	OSHA GENERAL CONTRACTOR CERTIFICATION FORM
	Pursuant to Chapter 306 of the Acts of 2004
	Signature:    (Individual Submitting Bid)
	RETURN THIS FORM WITH YOUR BID
	CERTIFICATE OF GOOD STANDING
	IMPORTANT NOTICE
	Compliance Plan - Direct/indirect Participation of Subcontractors/Suppliers/Consultants


	00100 - Information to Bidders 2019.pdf
	C. The contract term is set for one (1) year with two (2) additional one (1) year options to renew the contract based on the sole recommendations of the City of Woburn. The right is reserved to reject any and all bids or parts of bids and to make an a...

	00020 - Invitation to Bid 2019.pdf
	Section 00020 Invitation to Bid
	The proposed work includes furnishing all labor, tools and equipment necessary to:  install sidewalks and handicap access; mill the existing pavement; adjust castings; resurface the roadway with bituminous pavement; install pavement markings; install ...
	The contract term is set for one (1) year with two (2) additional one (1) year options to renew the contract based on the sole recommendations of the City of Woburn. The right is reserved to reject any and all bids or parts of bids and to make an awar...
	Bids must be submitted in triplicate, in a sealed envelope, clearly labeled “Chapter 90 Roadway Paving 2019, Contract 1, IFB 19-23”, or they may be rejected.
	MBE/WBE: Combined Goal of 10.4% of the Contract Price.

	00800 - Supplemental General Conditions.pdf
	Certificate Should Be Made Out To: City Of Woburn

	00560 - Trench Permit.pdf
	Permit issued by D.P.W. 50 North Warren Street Woburn, MA 01801 Phone (781) 897-5980
	TRENCH PERMIT

	02001 - MassDOT Engineering Directive on Handicap Access.pdf
	Directive
	Construction Standard Details
	107.1.0
	107.2.0
	107.2.1
	107.3.0
	107.6.0
	107.6.3
	107.6.4
	107.6.5
	107.6.9


	Notes on Walks and Wheelchair Ramps for Designers and Construction Engineers




